
                   STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245
                                                                                                                        PAGE  1
     BID OPENING DATE    08/09/05                    IN MODOC COUNTY NEAR ALTURAS FROM                                  08/10/05
     CONTRACT NUMBER     02-387404                   0.8 KM SOUTH OF COUNTY ROAD                              CONTRACT CODE 'B '
     LOCATION            02-MOD-395-23.3/61.6        NUMBER 55 TO OREGON                                       39 CONTRACT ITEMS

                                                     ASPHALT CONCRETE OVERLAY                  FEDERAL AID  ACNH-P395-(211)E

              DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE -  6.0%
 PROPOSALS ISSUED     8   FUND TOTAL   HA22      6,180,000                         TOTAL NUMBER OF WORKING DAYS     60

 NUMBER OF BIDDERS  2    ENGINEERS EST      5,608,039.00   AMOUNT OVER        902,836.00         PERCENT OVER EST 16.10
 PROGRAM ELEMENTS      RAS

               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)
               --------      -----------  ---------         -------------------------------------------------

                   1         6,510,875.00    2              TIDEWATER CONTRACTORS INC             541 469-5341
                                                                                                  00456696
                                                            P O BOX 1956                      FAX 541 412-8241
                                                            BROOKINGS OR  97415

                   2         7,526,586.00    1              W JAXON BAKER INC                     530 241-1086
                                                                                                  00471473
                                                            P O BOX 994248                    FAX 530 243-0787
                                                            REDDING CA  96099-4248



          02-387404                                                                                                BID245
          02-MOD-395                                                                                               PAGE  2
          08/09/05                                                                                                 08/10/05
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    02     A C DIKE COMPANY                                             SHOULDER BACKING (PARTIAL)
           LINCOLN CA

           CENTRAL STRIPING SERVICE                                     STRIPING (PARTIAL)
           RANCHO CORDOVA CA

           CONTRACTORS CHEMICAL                                         CONCRETE OVERLAY
           HAYWARD CA

           DIRT AND AGGREGATE                                           METAL BEAM GUARD RAIL (PARTIAL)
           FAIRVIEW OR

           F N F                                                        RUBBERIZED ASPHALT CONCRETE (PARTIAL)
           HIGHLANDS CA

           FREEMAN CONTRACTING                                          TRUCKING (PARTIAL)
           BROOKINGS OR

           KODIAK BENGE                                                 COLD PLANING (PARTIAL)
           PUALATIN OR

           R C S I                                                      SEAL RANDOM CRACKS
           SANTA ANA CA

           SAMS EQUIPMENT                                               WATER POLLUTION CONTROL (PARTIAL)
           FRESNO CA

           TERRY HANSEN ELECTRIC                                        TRAFFIC MONITORING (PARTIAL)
           REDDING CA
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          08/09/05                                                                                                 08/10/05
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    01     APPLY A LINE                                                 ITEMS 10 AND 35 THRU 37
           ANDERSON CA

           BLAISDELL CONSTRUCTION                                       ITEM 28
           REDDING CA

           CONTRACTORS CHEMICAL                                         ITEMS 17, 23, 24 AND 39 (PORTION)
           HAYWARD CA

           DIRT AGGREGATE INTERCHANGE                                   ITEMS 9, 13 THRU 15, 32 THRU 34 AND 39 (PORTION)
           FAIRVIEW OR

           R C S I                                                      ITEM 20
           SANTA ANA CA

           RON HALE CONSTRUCTION                                        ITEMS 16 AND 21 (PORTION)
           REDDING CA

           STATEWIDE SAFETY AND SIGNS                                   ITEMS 5, 8, 11, 12, 25 THRU 27 AND 29 THRU 31
           FAIRFIELD CA
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

       1     070012      PROGRESS SCHEDULE (CRITICAL PATH METHOD)       LS     LUMP SUM           21,000.00        21,000.00
       2     070018      TIME-RELATED OVERHEAD                          WDAY         60            1,100.00        66,000.00
       3     074017      PREPARE WATER POLLUTION CONTROL                LS     LUMP SUM            2,200.00         2,200.00
                         PROGRAM
       4     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM            8,500.00         8,500.00
       5 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM           20,000.00        20,000.00
       6 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          170,000.00       170,000.00
       7 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               LS     LUMP SUM           22,500.00        22,500.00
       8     150630      REMOVE MARKER                                  EA          450               22.00         9,900.00
       9     150662      REMOVE METAL BEAM GUARD RAILING                M           330               15.00         4,950.00
      10     150713      REMOVE PAVEMENT MARKING                        M2           16              200.00         3,200.00
      11     150742      REMOVE ROADSIDE SIGN                           EA           29              150.00         4,350.00
      12     151224      REMOVE DELINEATOR                              EA          800               25.00        20,000.00
      13     151572      RECONSTRUCT METAL BEAM GUARD RAILING           M           110               55.00         6,050.00
      14     151624      RECONSTRUCT METAL BEAM GUARD RAILING           M           390               72.00        28,080.00
                         (2.1 M POST)
      15     152500      ADJUST METAL BEAM GUARD RAILING                M           100               40.00         4,000.00
      16 (S) 153103      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2        7,740                7.20        55,728.00
      17     153225      PREPARE CONCRETE BRIDGE DECK SURFACE           M2          530               18.00         9,540.00
      18     170101      DEVELOP WATER SUPPLY                           LS     LUMP SUM           12,500.00        12,500.00
      19     198007      IMPORTED MATERIAL (SHOULDER BACKING)           TONN     11,000               18.65       205,150.00
      20     374206      SEAL RANDOM CRACKS                             LNKM        130            2,000.00       260,000.00
      21 (S) 390095      REPLACE ASPHALT CONCRETE SURFACING             M3          930              284.00       264,120.00
      22     390195      RUBBERIZED ASPHALT CONCRETE                    TONN     51,600               80.32     4,144,512.00
                         (TYPE G-ASPHALT RUBBER)
      23     515041      FURNISH POLYESTER CONCRETE OVERLAY             M3           13            3,150.00        40,950.00
      24     515042      PLACE POLYESTER CONCRETE OVERLAY               M2          530               89.00        47,170.00
      25     034922      ROADSIDE SIGN-ONE METAL POST                   EA            9              400.00         3,600.00
      26     034923      ROADSIDE SIGN-TWO METAL POST                   EA           18              750.00        13,500.00
      27     566012      ROADSIDE SIGN - TWO POST                       EA            2              655.00         1,310.00
      28     034924      1110 MM X 680 MM REINFORCED                    M            77              800.00        61,600.00
                         CONCRETE PIPE ARCH CULVERT
      29     034925      HIGHWAY POST MARKER                            EA           77               60.00         4,620.00
      30     820108      DELINEATOR (CLASS 2)                           EA        1,070               50.00        53,500.00
      31     820112      MARKER (CULVERT)                               EA          370               55.00        20,350.00
      32 (S) 839302      SINGLE THRIE BEAM BARRIER (WOOD POST)          M            30              250.00         7,500.00
      33 (S) 839541      TRANSITION RAILING (TYPE WB)                   EA           13            2,330.00        30,290.00
      34 (S) 839585      ALTERNATIVE FLARED TERMINAL SYSTEM             EA           17            2,385.00        40,545.00
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

      35 (S) 840515      THERMOPLASTIC PAVEMENT MARKING                 M2          330               57.00        18,810.00
      36 (S) 840560      THERMOPLASTIC TRAFFIC STRIPE                   M       186,000                 .49        91,140.00
                         (SPRAYABLE)
      37 (S) 850122      PAVEMENT MARKER                                EA          380               17.00         6,460.00
                         (RETROREFLECTIVE-RECESSED)
      38 (S) 860930      TRAFFIC MONITORING STATION                     LS     LUMP SUM            7,250.00         7,250.00
      39     999990      MOBILIZATION                                   LS     LUMP SUM          720,000.00       720,000.00

                                                                                                  TOTAL         6,510,875.00
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     |-------------------------------
 ITEM|            SECOND
     |       BID         AMOUNT
     |-------------------------------
   1 |         2,500.00       2500.00
   2 |         1,500.00      90000.00
   3 |         2,500.00       2500.00
   4 |        10,000.00      10000.00
   5 |        25,000.00      25000.00
   6 |       248,500.00     248500.00
   7 |        30,000.00      30000.00
   8 |             8.00       3600.00
   9 |            12.00       3960.00
  10 |           220.00       3520.00
  11 |           125.00       3625.00
  12 |             8.00       6400.00
  13 |            50.00       5500.00
  14 |            60.00      23400.00
  15 |            33.00       3300.00
  16 |             6.00      46440.00
  17 |            15.00       7950.00
  18 |        15,000.00      15000.00
  19 |            27.00     297000.00
  20 |         1,000.00     130000.00
  21 |           400.00     372000.00
  22 |            98.00    5056800.00
  23 |         2,900.00      37700.00
  24 |            81.00      42930.00
  25 |           420.00       3780.00
  26 |           620.00      11160.00
  27 |           750.00       1500.00
  28 |         1,250.00      96250.00
  29 |            43.00       3311.00
  30 |            41.00      43870.00
  31 |            41.00      15170.00
  32 |           120.00       3600.00
  33 |         2,100.00      27300.00
  34 |         2,200.00      37400.00
  35 |            54.00      17820.00
  36 |              .45      83700.00
  37 |            20.00       7600.00
  38 |         6,500.00       6500.00
  39 |       700,000.00     700000.00

 TOT                    7,526,586.00


